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Statement of Work # 2

This Statement of Work #2 (“SOW") is entered into effective as of this 5 day of July 2021 (the
“Effective Date”) by and between Ribose Limited (“Developer”) and IETF Administration LLC
(“IETF LLC"). This SOW is incorporated into, and forms a part of, the Developer Services
Agreement, dated 28 June, 2021 by and between the parties (the “Agreement”). Any term
not defined herein shall have the meaning ascribed to it in the Agreement. This SOW must
be signed by both parties to be effective.

1. Description of Services. Developer agrees to provide software development and support
services described below (collectively, the “Services”) to IETF LLC.

A. Software Development Services. The software development services Developer
agrees to provide include but are not limited to the requirements and deliverables set
forth in the Trac and Subversion Migration to GitHub RFP (“RFP”), such as:

Deliverables

1. A new GitHub repository for the Datatracker correctly populated with migrated
data from Trac and Subversion.

2. A new GitHub repository for Mailarchive correctly populated with migrated data
from Trac and Subversion.

3. A new GitHub repository for Mailreplay correctly populated with migrated data
from Trac and Subversion.

4. A new GitHub repository for Postconfirm correctly populated with migrated data
from Trac and Subversion.

5. A new GitHub repository for Postfind correctly populated with migrated data
from Trac and Subversion.

6. A new GitHub repository for xml2rfc correctly populated with migrated data from
Trac and Subversion.

7. A new GitHub repository for the xml2rfc web service correctly populated with
migrated data from Trac and Subversion.

8. A new GitHub repository for the BibXML generators correctly populated with
migrated data from Trac and Subversion.

9. A new GitHub organisation and repository for the DMARC Working Group
correctly populated with migrated data from Trac.



10. A new GitHub organisation and repository for the EMAILCORE Working Group
correctly populated with migrated data from Trac.

1. A new GitHub organisation and repository for the TSVWG Working Group
correctly populated with migrated data from Trac.

12. Full documentation, including:

a. List of all page redirects that are required to ensure that external references to
the existing Trac wikis are still functional.

b. List of every page migrated and its new target
c. List of every page not migrated and why it was not moved.
d. Mappings from Subversion revision numbers to git commit ids

e. Mappings from Trac ticket numbers to github issue numbers.

Requirements

1. For Datatracker, Mailreplay, Mailarchive, Postconfirm, Postfind, xml2rfc, xml2rfc
web service and BibXML generators the following information needs to be
migrated and mapped:

Trac tickets -> GitHub issues

Trac wiki pages -> GitHub pages

Subversion source code -> GitHub Git repositories

Subversion source code commits -> GitHub pull requests and commits
Trac releases -> GitHub releases

Trac/Subversion users -> GitHub users
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2. For the dmarc, emailcore and tsvwg installations, the following information needs
to be migrated and mapyped:

a. Trac tickets -> GitHub issues
b. Trac users -> GitHub users

3. To aid with the migration of users, a list of Trac/Subversion user IDs must be
provided and the IETF will endeavour to map those to GitHub IDs. This may take
a number of weeks. Where a mapping is not possible then anonymous user
details are to be used.

4. The migration should exclude the template pages that are automatically
generated when a new Trac instance is created.

5. Wherever possible, the history of commits, issues, users, releases etc, and the
linkages between them should be preserved by the migration. In particular,
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enough information must be preserved to allow the links in pages like
https://datatracker.ietf.org/release/ to resolve to the correct git commit and github
issue.

6. All page links that exist in Trac, including between Trac instances, must be
migrated to GitHub pages and must point to the correct new pages in GitHub.

7. Any links to existing Trac instances that appear in the RFC series, the Internet
Draft database or the IETF website, must be identified and documented. The
documentation must include where the target of each link has moved to. The
documentation must be provided, in a format that can easily be used to generate
a list of server redirections.

8. Any links to existing Subversion instances that appear in the RFC series, the
Internet Draft database or the |IETF website, must be identified and documented.
The documentation must include where the target of each link has moved to.
The documentation must be provided, in a format that can easily be used to
generate a list of server redirections.

9. The new repositories created for Datatracker, Mailreplay, Mailarchive, Postconfirm,
Postfind, xml2rfc, xml2rfc web service and BibXML must be public GitHub
repositories under the IETF Tools Organisation'.

10. The new repositories created for dmarc, emailcore and tsvwg must be public
GitHub repositories each under a new GitHub organisation named after the
relevant working group and with the GitHub user ietf-secretariat set as an owner.

Support Services. Developer further agrees to provide related support services by
Developer key personnel who will be available to IETF LLC designees through phone,
XMPP and email during business days. Urgent support requests will be addressed
within 1 day and routine support requests will be addressed within 3 days.

Developer agrees to provide these support Services to IETF LLC at no additional cost.
To the extent Developer finds IETF LLC's support requests exceed reasonable
expectations, Developer and IETF LLC designees shall work together in good faith to
determine an appropriate remedy.

2. Practices. Developer agrees that all code and documentation it develops in connection
with the Services will meet a reasonable commercial standard of quality, including but not
limited to the following attributes of quality:

fully maintained version repository with consistent increments of design documents
and working code;

a full automated test suite including unit tests and integration tests;
common/known security flaws eliminated,;

high quality documentation;

clean, readable code.

' https://github.com/ietf-tools/
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Developer agrees to use the version repository specified by IETF LLC and the issues
tracking system specified by IETF LLC. Developer further agrees to adhere to the
instructions and practices described in “Instructions for IETF Software Development
Contractors” located at https://trac.tools.ietf.org/tools/ietfdb/wiki/Contractorinstructions
unless otherwise authorized by IETF LLC.

3. Acceptance. Developer will promptly provide IETF LLC with the most recent version of a
deliverable upon completion. IETF LLC will test and evaluate the deliverable to determine
whether it conforms to the agreed upon specifications and requirements and will provide a
written notice to Developer of its acceptance or of the deliverable’s nonconformity specifying
why and how the deliverable is not acceptable to IETF LLC. If Developer receives a notice of a
nonconformity from IETF LLC, it will promptly and at no expense IETF LLC remedy the error
or deficiency to ensure that the deliverable does conform to the applicable description and
criteria and submit a revised deliverable to IETF LLC. IETF LLC will conduct such further tests
and evaluations on the deliverable as it deems necessary and either accept or reject
deliverable. If the deliverable is not accepted, Developer will at its own expense take
whatever steps are required to ensure that the deliverable is acceptable to IETF LLC. If
Developer fails to remedy the error or deficiency within thirty (30) days of initial receipt of a
notice of nonconformity from IETF LLC, IETF LLC may hire a third party to remedy the error or
deficiency at Developer’s expense.

4. Management. Developer's primary technical contact at the IETF LLC for this SOW will be:
Robert Sparks, Tools Team Project Manager. The IETF LLC primary technical contact will be
generally responsible for overseeing Developer's performance under this SOW and providing
related instructions and feedback to the Developer.

Contractor may refer to certain RFC documents published by the IETF Community as a
reference and guide to the intended nature of certain Services where relevant, but any
instructions, interpretations or directions provided by the IETF LLC primary contact to
Contractor shall supersede the content of RFCs and control for purposes of Contractor's
performance of the Services under this SOW.

While Developer will work with the IETF LLC primary technical contact in the ordinary
course of the Services, the |IETF Executive Director shall at all times have the authority to
provide additional instructions, feedback and other direction to Developer. In the event of a
conflict between the direction received from the IETF LLC's primary contact and the IETF
Executive Director, Developer will provide written notice of the conflict and ask for
clarification, provided that instructions received from the IETF Executive Director shall
supersede those received from any other IETF LLC contacts.

During the term of this SOW, Developer shall keep IETF Executive Director, and the IETF LLC
primary technical contact informed of the status of the development and Services.
Notwithstanding the foregoing, Developer is solely responsible for fulfilling its obligations
under this SOW, and the IETF LLC designees will not be responsible for completing any work
hereunder or for checking, debugging or validating Developer's work.

5. Key Personnel. The following individuals are Key Personnel as described in the Agreement
for purposes of the Services described in this SOW.:
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Koon Wa Kwan, Operations Lead

6. Fees: The Agreement and IETF LLC policies shall dictate the terms of payment and
reimbursement for expenses.

Developer will perform the Services for the following fixed fee. IETF LLC will be responsible
for the following payments after IETF LLC's acceptance of each deliverable, as set forth
below.

Fees will be invoiced according to the following schedule unless agreed otherwise:

In the case of late or non-delivery, the following fee reduction schedule applies. If fees paid
exceeds the total amount of fees post-reduction, the difference will be refunded.
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To the extent IETF LLC and Developer wish to change the scope of the Services and
deliverables, the parties will agree in advance to such changes in scope and any additional
fees payable for such Services or deliverables, if applicable.

7. Term: This SOW shall be effective as of 5 July 2021 and shall remain in effect until 31
December 2021, after which IETF LLC and Developer may agree in writing (email to suffice) to
extend the term of this SOW for an additional period. In the event the term of this SOW
extends beyond the term of the Agreement, the terms and conditions of the Agreement will
remain in effect for the benefit of this SOW only.

Estimated schedule:
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All of the terms, covenants and conditions set forth in the Agreement are incorporated
herein by reference as if the same had been set forth herein in full.

IETF ADMINISTRATION LLC RIBOSE LIMITED
-f
‘i{? 3
By: Jay Daley By: Ronald Tse
Title: IETF Executive Director Title: Director
Email: exec-director@ietf.org Email: tse@ribose.com
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